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G.1 Contracting Officer
The Contracting Officer (CO) for award of the contract is:

Gal P. Ashurst
Contracting Officer
Procurement Divison
Building 93

Glynco, Georgia 31524

G.2 Payment Office Address

Department of the Treasury

FLETC, Budget & Finance Division/Contract Payments
Building 93 (BFD)

Glynco, Georgia 31524

(See G.6, Invoicing)
G.3 Dedignation of Contracting Officer's Technical Representative

The Contracting Officer will designate the Contracting Officer's Technica Representative(s) (COTR) at the
time of contract award. The COTR's are normally comprised of two people, a Project Manager and a Construction
Representative, each having specific duties and responsibilities. The COTR's are responsible for monitoring the
performance of work under this contract. In no event, however, will any matter deviating from the terms of this
contract be effective or binding unless formalized by contractua documents executed by the Contracting Officer.

The Contracting Officer for this contract should be informed as soon as possible of any actions or inactions
by the Contractor or the Government which could change any of the terms, conditions, or completion time sated in
the contract. On al matters pertaining to contract terms, the Contractor must communicate with the Contracting
Officer. Whenever, in the opinion of the Contractor, the COTR requests effort outside the scope of the Contract,
the Contractor should so advise the COTR. If there exists a disagreement as to contractua coverage, the
Contracting Officer should be notified immediately, preferably in writing if time permits. Proceeding with work
without contractua coverage could result in nonpayment.

Set forth below are the COTR duties and responsibilities of the Project Manager and the Construction
Representative.

A. Project Manager

1. Receives, reviews and approves/disapproves submittals for this contract.
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2. Recaives, reviews and recommends to the Contracting Officer gpprova/disapprova of the
schedule of prices and performance schedule.

3. Performs acceptance for the technica performance of work under this contract, except fina
acceptance.

4. Receives and reviews Contractor progress payment requests and recommends payment or
nonpayment to the Contracting Officer.

5. Prepares and submits to the Contracting Officer all documentation for proposed contract
modifications.

6. Reviews and evauates Contractor proposas and provides written recommendation to the
Contracting Officer.

7. Asssts and participates with the Contracting Officer in negotiations.

7. Signsroutine correspondence to the Contractor regarding TECHNICAL ISSUES. Any
disagreement between the Contractor and the Project Manager shdl be forwarded to the Contracting Officer.

9. Assgsin the interpretation of technical requirements.

10. Monitors the Contractor's performance and notifies the Contractor of deficiencies
observed during surveillance. Records and reports to the Contracting Officer al incidents of faulty or nonconforming
work, delays, or problems which may disrupt or hinder performance in the future.

11. Mantansa COTR file. Providesthisfileto the Contracting Officer upon project
completion (end of contract.)

12. Ensures Government Furnished Property, if gpplicable, is available in atimdy manner.
B. Congtruction Representative

1. Maintainsliaison and direct communications with the Contractor's on-sSite representatives
on adaily bass.

2. Reviews Contractor's daily reports and coordinates work activities with the Project
Manager on adaily basis.

3. Assdgsthe Contracting Officer in efforts to insure Contractor services remain non-
persond in nature, i.e., without direction from any Government employee.

4. Reviews payroll records. Forwards payroll records to the Contracting Officer, with any
comments or recommendations, within 2 working days after receipt.

5. May assst Procurement Technician with |abor interviews and provides completed forms
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to the Contracting Officer. Promptly reports any problems and/or discrepancies to the Contracting Officer.

6. Makes payment recommendations to the Project Manager in the review of invoices,

7. Monitors the Contractor's performance and notifies the Contractor of deficiencies
observed during survelllance. Records and reports to the Project Manager dl incidents of faulty or nonconforming
work, delays, or problems which may disrupt or hinder performance.

8. Coordinates with Project Manager to insure Government furnished property, if applicable,
Is available when required.

9. Attend meetings as necessary.
COTR'sDO NOT have authority to take any of the following actions:

1. Authorize the Contractor to proceed with any additional work outside the scope of this contract.
2. Make changes to contract provision or terms.

3. Terminate the contract in whole or in part.

4. Sign any contract modification or change order.

Technicd direction may beord or inwriting. The COTR shdl confirm ord direction in writing within five work
days, with a copy to the Contracting Officer.

The contractor shal proceed promptly with performance resulting from the technica direction issued by the COTR.
If, in the opinion of the contractor, aé?/ direction of the COTR, or hisgher designes, fals within the limitetionsin (c),
above, the contractor shdl immediatdy notify the Contracting Officer no later than the beginning of the next
Government work day.

Failure of the contractor and the Contracting Officer to e%gree_ that technical direction iswithin the scope of the
contract shall be subject to the terms of the clause entitled ™ Disputes’.

G.4 Method of Payment

a Payments under this contract will be made by wire transfer through the Treasury Financia
Communications System, at the option of the Government.

b. The Contractor shal complete Payment Information Form at Attachment 1, Section J, and forward
to the Department of the Treasury, Federa Law Enforcement Training Center, Financid Operations, Building 93,
Glynco, Georgia 31524, not later than seven (7) days after receipt of Notice of Award.

(1) Full name (where practicable), title, phone number, and complete mailing address of responsible
offida(s), (i) to whom check payments are to be sent, and (ii) who may be contacted concerning the bank account
information requested below.

(2) Thefallowing bank account information is required to accomplish wire transfers:

(A) Name, Address, and telegraphic abbreviation of the receiving financid inditution.
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(B) Recaving financid inditutions 9-digit American Banker Association (ABA)
identifying number for routing trandfer of funds.

(C) Recipient's name and account number at the receiving financid inditution to be credited
with the funds

(D) Typeof Account: Checking or Savings

C. Any changesto the information furnished under paragraph (2) of this clause shdl be furnished to the
Federal Law Enforcement Training Center, Financial Operations, Building 93, Glynco, Georgia 31524, in writing at
least 30 days before the effective date of the change. It isthe Contractor's responsibility to furnish these changes
promptly to avoid payments to erroneous addresses or bank accounts.

d. The documents furnishing the information required in paragraphs (a) and (b) must be dated and
contain the signature, title and telephone number of the Contractor's officid authorized to provideit, aswdl asthe
Contractor's name and contract number.

G.5 Scheduleof Prices

In accordance with Federal Acquisition Regulation 52.232-5, “Payments Under Fixed-Price Congtruction
Contracts” furnish to the Government three (3) copies of the schedule of pricesin the format of Attachment 2,
Section J. Notwithstanding any other provision, the Schedule must be submitted and approved by the Contracting
Officer prior to the submittal of Contractor’s first payment request. The schedule shall be a detailed breakdown of
al project costs including such items as performance schedules, quaity control program, project clean-up,
submittal's, warranty, as-builts, superintendence, and overhead, as well as typica construction items pertinent to the
project, such as bonds, mobilization and setup, Site clearing, building components, Sdewalks, lighting exhaust
systems, heating and air conditioning, interior finishes, etc. The approved Schedule of Prices will be used in
conjunction with each invoice as abass in determining progress payments and retention amounts, if any.

G.6 Invoices
Invoices shdl be submitted in origind and four copiesto:

Federd Law Enforcement Training Center
Facilities Management Divison

ATTN: George Nies

Building 200

Glynco, Georgia 31524

and acopy shal dso be forwarded to the assigned Contracting Officer to:
Federd Law Enforcement Training Center

Procurement Divison
ATTN: Gail P. Ashurst
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Building 93
Glynco, Georgia 31524

Invoices shdl cite the contract number, quantity, price and total amount of invoice. The Contractor shal use
the forms found in Section J, Attachment #3, Congtruction Contractor’s Invoice, and Attachment #4, Payment
Requisition, for al requests for payment. In accordance with FAR Clause 52.232-5 "Payments Under Fixed Price
Congruction Contracts', the Contractor shal furnish proper certification required by paragraph C on progress
payments. A copy of the certification is on the reverse sde of Attachment #3. The Contractor shal submit with the
request for final payment, a Contractor’s Release Statement, Section J, Attachment #5.

G.7  Payment To Contractor

a The Provisions of the clause entitled "Payment Under Fixed-Price Congtruction Contracts'
prescribed in FAR 52.232-5 are supplemented as follows:

(1) Inthe preparation of estimates, the Contracting Officer may authorize materia delivered
on the site and preparatory work done to be taken into consideration. If payment is requested for materias
authorized by the Contracting Officer to be stored on-site, proof of payment of the stored materias is required.
The proof of payment shal include the description of the materids, the price of the item(s), and the quantity of the
materids stored. The Contractor shall remain responsible for such stored materias.

(2) Stored materias and/or supplies, approved by the Contracting Officer, will be paid a a
rate of 90% of the "scheduled value' as listed on the schedule of prices and approved by the Contracting Officer.

(3) Inaccordance with FAR 52.232-5, Payments under Fixed-Price Construction
Contracts, if the Contracting Officer finds that satisfactory progress was achieved during any period for which a
progress payment is to be made, the Contracting Officer shal authorize payment to be made in full. However, if
satisfactory progress has not been made, the Contracting Officer may retain amaximum of 10 percent of the amount
of the payment until satisfactory progressis achieved. Once the construction progress reaches 85 percent
completion, a 10 percent retention will be withheld from dl subsequent invoices until al work has been completed,
close-out documents have been provided, and al punch list items have been completed and accepted by the
Government.

b. No payment request (invoice) will be processed by the Contracting Officer when the Contractor's
payroll submittals and/or those of any subcontractor are not current. This means the Contracting Officer must have
in hand payrall submittas for the prime Contractor and al subcontractors up through and including the week
immediately prior to the date on theinvoice. Any invoice received wherein the Contractor has not adhered to this
policy will be promptly returned to the Contractor and will not be processed until payroll submittals are brought up to
date by the Contractor. DOL Form WH-347, Payroll, is at Section J, Attachment #6.

G.8 Daily Report to I nspector
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The Contractor's superintendent shal complete for each day and turn in daily, prior to 10:00 am. of the
following day, Form FTC-FMD-42 (6/99), Section J, Attachment #7. 1f the Contractor requires the Subcontractor
to submit reports or if the Subcontractor, on its own initiative, submits reports, daily or otherwise, regarding the
status of the project, a copy of the Subcontractor’ s report shall be attached to the Daily Report submitted by the
Contractor to the Government.

END OF SECTION G
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